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HVAC Depot x x x x x N/A x 7,350.00$      
 Rheem (95% Furnance & 
Coil A/C) 

 10 year Parts 
and 2 year 
Labor 

 5th week in 
January  end of week 

Nash 
Mechanical x x x x x N/A x 8,633.72$      

 Goodman, GOO-
GR9S960603BN, 96% 
Furnace  10 year Parts   

1 week after 
acceptance 2 days

Thompson 
Heating and Air x x x x x N/A x 15,450.00$   

 Goodman, GLX54BA3610, 
CHPTA, GR95960803BN, 
3630B3 

 10 year parts 
&1 year labor 

1-2 days after 
approval 2 days

WB Guimarin x x x x x N/A x 9,700.00$      

 RunTrue Cond# 
A5AC4024A1000A; 
RunTrue 
Evap#5TXCB004AS3HCA; 
RunTrue 
Furnace#A951X060BU4SA
С 

 10 year heat 
exchanger, 5 
year 
compressor/ 
outdoor coil, & 
1 year labor 2/10/2026 2 days

Priority Heating 
and Air x x x x x N/A x 10,995.00$   

 Coleman 3 ton a/c and 
coil; Coleman 80,000btu 
blu gas furnace  

 10 year part & 1 
year labor Dec. 31, 2025 Dec. 31, 2025

"x" indicate that the item was included in the proposal as required
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